



SUPPLEMENTAL/BID BULLETIN NO. 1 For LBP-HOBAC-ITB-GS-20230327-01

PROJECT

Various Printers [Three (3) Lots]

IMPLEMENTOR

HOBAC Secretariat Unit

DATE

May 12, 2023

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

- 1) The bidder/s are encouraged to use the Bid Securing Declaration as Bid Security.
- 2) Responses to bidder's queries/clarifications per Annexes G.

ATTY. HONORIO T. DIAZ, JR. Head, HOBAC Secretariat Unit

RESPONSES TO BIDDER'S QUERIES AND/OR SUGGESTIONS

DATE May 09, 2023	Bidder: INTEGRATED COMPUTER SYSTEMS, INC.	
PROJECT IDENTIFICATION NO.	ITB-GS-20230327-01	
PROJECT NAME	Lot 1 - 500 Units Dot Matrix Printer (136 columns) Lot 2 - 200 Units Dot Matrix Printer (80 columns) Lot 3 - 200 Units Passbook Printer	
PROPONENT UNIT/TECHNICAL WORKING GROUP	SYSTEMS IMPLEMENTATION DEPARTMENT	

NO.	PORTION OF BIDDING DOCUMENTS	QUERIES AND/OR SUGGESTIONS	LANDBANK's RESPONSES
Lot 2	Ribbon Life: At least 7 million characters	Ribbon Life: Would you consider relaxing the ribbon life to at least 5M? Per checking the specs are pointing to the discontinued model making it difficult to position newer models with similar specifications.	The ribbon life of 7 million characters will be retained.
Lot 1, 2, 3	Delivery Schedule: Thirty (30) days after Notice to Proceed (NTP) Total number of Units: 200	Schedule of Requirements: Would like to ask if you can relax and extend the delivery lead time from 30 calendar days upon receipt of NTP to 120 calendar days. Reason for this request is related to the raw materials/parts and production constraint. Thus,	The delivery lead time of 30 days will be retained.
	Amencs) OCs – or display in	production constraint. Thus, production and manufacturing period are extremely affected.	Canflict of Interest; a

Service Delivery Act of 1

ANNEX G