


LAND BANK OF THE PHILIPPINES

ISO 14001 CERTIFIED

Official Depository of the Republic of the Philippines

**BID BULLETIN NO. 1
For ITB No. 2014-3-232**

PROJECT : One Lot Supply, Delivery, Installation, Testing and Commissioning of Various Airconditioning Units at LANDBANK Legazpi & Dagupan Office Buildings and Lipa & Baliuag Branches
IMPLEMENTOR : Procurement Department
DATE : January 21, 2015

- This Bid Bulletin is hereby issued for the information of the participating bidders on the revision of delivery period for the above mentioned project, to wit:

Item No.	Branch/Office	Delivery Period (after receipt of Notice to Proceed)	
		From	To
1	LANDBANK Legazpi Office Building	21 calendar days	45 calendar days
2	LANDBANK Dagupan Office Building	21 calendar days	30 calendar days
3	LANDBANK Lipa Branch	21 calendar days	30 calendar days
4	LANDBANK Baliuag Branch	21 calendar days	30 calendar days

- Section VI (Schedule of Requirements) and Checklist of Bidding Documents have been revised. Please see attached revised pages 72, 73 and 96.
- The deadline of submission and the schedule of opening of eligibility/technical and financial documents/proposals for the above project is re-scheduled from January 22, 2015 to **January 29, 2015, 11:00 A.M.** at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.


ALWIN I. REYES
 Department Manager
 Procurement Department

