
®  LANDBANK

SUPPLEMENTAL/BID BULLETIN NO. 2

PROJECT Various Steel Cabinets at LANDBANK Santiago Office Building under 
Project Identification No. LBP-GIBAC-ITB-GS-20250228-01

IMPLEMENTOR Bids and Awards Committee for Goods and Infrastructure (GI-BAC)

DATE May 15, 2025

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify specific items in the Bidding 
Documents. It shall form an integral part of the Bidding Documents.

Modification, amendment and/or clarification:

1. Responses to bidder’s queries/clarifications per attached Annex G.

2. The Submission and Opening of Bids is rescheduled on May 22, 2025 at 10:00 A M. through 
videoconferencing using Microsoft (MS) Teams application.

Chairperson, GI-BAC
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RESPONSES TO BIDDER’S QUERIES AND/OR SUGGESTIONS

DATE May 8, 2025
PROEJECT IDENTIFICATION NO. LBP-GIBAC-ITB-GS-20250228-01
PROJECT NAME Various Steel Cabinets at LANDBANK Santiago Office Building
PROPONENT UNIT/TECHNICAL 
WORKING GROUP Project Management and Engineering Department

ITEM
NO.

PORTION OF BIDDING 
DOCUMENTS QUERIES AND/OR SUGGESTIONS LANDBANK’s RESPONSES

1 Terms of Reference No. of Days of Fabrication - Due to the
logistical challenges and the number of 
quantities, may we ask if we can extend 
this to 60 calendar days?

PMED shall retain the 30- 
calendar-day delivery period. 
However, upon issuance of the 
Notice of Award by the 
Procurement Department to the 
supplier, they may proceed with 
the submission of shop drawings 
for approval of PMED and 
commence with the fabrication of 
items, even prior to the issuance of 
the Notice of Advice from PMED.

2 Terms of Reference Notice of Advice - Does this mean that 
even though we have already finished 
fabricating the said requirements, we will 
still need to wait for your notice of advice 
before proceeding to the delivery? If yes, 
what is the estimated lead time before 
we receive the advisory?

PMED shall issue a Notice of 
Advice to the supplier once the site 
is ready for delivery of the items. 
PMED’s Notice of Advice shall be 
issued to the supplier around 
September 2025.—3l Technical Specifications Technical Specification -  Is it possible 

if the design of the cabinets and design 
of some accessories that we will follow 
will be based on the manufacturer's 
standard design but will not be 
misaligned to the technical 
specifications?

Suppliers must strictly comply with 
the design and technical 
specifications prescribed by 
LANDBANK-PMED.

4 Terms of Reference Can we add an additional note to the 
bidding, that the bidders and the items 
supplied will be strictly to local 
manufactured items and suppliers. 
Hence, this will give more opportunity to 
locally made products and also, will help 
you communicate easily if there will be a 
need of service etc. in the future.

PMED cannot recommend that the 
items be strictly manufactured 
locally, as this would pose a 
limiting factor for potential bidders 
and may restrict competition 
during the bidding process.

; ! i ...' t i n .  u .'


