

SUPPLEMENTAL/BID BULLETIN NO. 1 For LBP-HOBAC-ITB-GS-20190724-01

PROJECT

One (1) Lot Supply, Delivery and Installation of Three (3)

Units Earthquake Recording Instrument at LANDBANK

Plaza Building

IMPLEMENTOR

Procurement Department

DATE

September 6, 2019

This Supplemental/Bid Bulletin is hereby issued for the information of the participating bidders that the submission and opening of bids for the above project is deferred until further notice.

ALWIN I. REYES, CSSP Assistant Vice President

Head, Procurement Department and

HOBAC Secretariat