

SUPPLEMENTAL/BID BULLETIN NO. 2 For LBP-HOBAC-ITB-GS-20190703-01

PROJECT

One (1) Lot Supply, Delivery, Installation, Testing and Commissioning of Variable Refrigerant Flow (VRF)

Airconditioning Units at LANDBANK Sta. Cruz (Laguna)

Office Building

IMPLEMENTOR

Procurement Department

DATE

August 8, 2019

This Supplemental/Bid Bulletin is hereby issued for the information of the participating bidders that the submission and opening of bids for the above project is deferred until further notice.

> WIN Ĭ∵RE∤YES, CSSP Assistant Vide/President

Head, Procurement Department and

HOBAC Secretariat