&3 LANDBANK

SUPPLEMENTAL/BID BULLETIN NO. 2
For LBP-HOBAC-ITB-GS-20181210-01(2)

PROJECT : dne (1) Lot Supply, Delivery, Installation, Testing and
Commissioning of Various Diesel Generating Units at Three
(3) LANDBANK Branches

IMPLEMENTOR : Procurement Department

DATE : March 28, 2019

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items
in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

1) The Pre-Bid Conference is re-scheduled on April 4, 2019, 2:00 P.M. at the
Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H.
Del Pilar corner Dr. Quintos Streets, Malate, Manila.

2) The deadline of submission and the schedule of opening of eligibility/technical
and financial documents/proposals for the above project is re-scheduled to
April 25, 2019, 11:00 A.M. at the Procurement Department, 25th Floor,
LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets,
Malate, Manila.

ALWIN 1. ES, CSSP

Assistant \ice President

Head, Procurement Department and
HOBAC Secretariat

Land Bank of the Philippines
LANDBANK Plaza, 1598 M.H. Del Pilar corner Dr. J. Quintos Sts., Malate, Manila, Phitippines 1004
T (632) 522-0000 551-2200 450-7001 W www.landbank.com




