

SUPPLEMENTAL/BID BULLETIN NO. 5 For LBP-HOBAC-ITB-CS-20180731-02

**PROJECT** 

ATM Monitoring Solution with Three (3) Years Maintenance

**Services** 

:

IMPLEMENTOR

**Procurement Department** 

**DATE** 

February 21, 2019

This Supplemental/Bid Bulletin is hereby issued to inform the prospective bidders that the bidding for the above procurement project is cancelled due to change in the Bank's requirements.

The prospective bidders which have bought the bidding documents shall be refunded of the amount they paid subject to submission of a letter-request and the original copy of the LANDBANK Official Receipt issued to them.

ALWIN I. REYES, CSSP Assistant Vice President

Head, Procurement Department and

**HOBAC Secretariat**