

SUPPLEMENTAL/BID BULLETIN NO. 2
For LBP-HOBAC-ITB-CW-20181218-01

PROJECT : **LANDBANK Davao Corporate Center Building Construction**

IMPLEMENTOR : **Procurement Department**

DATE : **February 12, 2019**

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

- 1) The blueprints for the Architectural (**Annex A-2**), Electrical (**Annexes E-1, E-4, E-9 to E-15, E-18, E-22, E-24, E-26 to E-27, E-30 to E-31, E-34 & E-37 to E-39**), and Electronics and Communication (**Annexes EC-1, EC-3 & EC-6**) Plans have been revised.
- 2) Bidders may obtain copies of the revised Annexes for the above project from the Procurement Department.



ALWIN I. REYES, CSSP
Assistant Vice President
Head, Procurement Department and
HOBAC Secretariat