



LANDBANK


**BID BULLETIN NO. 1
For LBP-HOBAC-ITB-GS-20181211-01**

PROJECT : One (1) Lot Supply, Installation, Testing and
Commissioning of Supervised Sprinkler System at
LANDBANK UPLB Office Building

IMPLEMENTOR : Procurement Department

DATE : January 17, 2019

This Bid Bulletin is hereby issued for the information of the participating bidders that the submission and opening of bids for the above project is deferred until further notice.


ALWIN I. REYES, CSSP
Assistant Vice President
Head, Procurement Department and
HOBAC Secretariat