

BID BULLETIN NO. 1
For LBP-HOBAC-ITB-CW-20180410-02

PROJECT : **Building Construction of the following LANDBANK Offices:**

Lot 1 – Sta. Cruz (Laguna) Office Building
Lot 2 – Catanauan (Quezon) Branch
Lot 3 – Jagna (Bohol) Branch
Lot 4 – Aurora Extension Office
Lot 5 – Maigo Extension Office
Lot 6 – Aglayan Extension Office


IMPLEMENTOR : **Procurement Department**

DATE : **May 17, 2018**

This Bid Bulletin is issued to modify, amend or clarify items in the Bid Documents. This shall form an integral part of the Bid Documents.

The modifications, amendments or clarifications are as follows:

- Bidders may obtain soft copies of the Bill of Quantities for the above project from the Procurement Department.
- The deadline of submission and the schedule of opening of bids for the **Building Construction of Sta. Cruz (Laguna) Office Building** is re-scheduled to **June 7, 2018, 11:00 A.M.** at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila. The applicable eligibility and technical documents submitted by bidders to the Head Office Bids and Awards Committee during the bidding for Lots 2 to 6 may be considered as valid submissions for Lot 1.


ALWIN I. REYES, CSSP
Assistant Vice President
Head, Procurement Department and
HOBAC Secretariat