&2 LANDBANK

BID BULLETIN NO. 3
For LBP-HOBAC-ITB-GS-20180315-01

PROJECT H One (1) Lot Supply and Installation of 200 Sets 2.0 KVA
Uninterruptible Power Supply at LANDBANK Field |Units
and Offsite ATMs

IMPLEMENTOR : Procurement Department

DATE H May 3, 2018

This Bid Bulletin is issued to modify, amend or clarify items in the Bid Docurents.
This shall form an integral part of the Bid Documents.

The modifications, amendments or clarifications are as follows:

1) The deadline of submission and the schedule of opening of eligibility/technicgal and
financial documents/proposals for the above project is re-scheduled to May 10,2018,
11:00 A.M. at the Procurement Department, 25th Floor, LANDBANK Plaza Byilding,
1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.

2) Cilarification on bidder’'s query:

BIDDER’S QUERY LANDBANK’S RESPONSE

1) The maximum eight (8) pieces x e The considered full load capacity
7.2 AH will not reach up to fifteen is for ATM load only which is 700
(15) minutes at full load, instead, to 900 watts and not the full load
it can reach up to 7-8 minutes capacity of the UPS unit.
only. Does that mean the
wattage of full load is lower?

How many watts?

2) If the requirement says e The UPS unit with less than
“maximum at eight (8) pieces x eight (8) batteries is acceptable
7.2 AH”, does that mean provided that the fifteen (15)
LANDBANK will accept four (4) minutes back-up time will be
or six (6) pieces 7.2 AH complied with.

configuration? Vvhat will be the
basis of compliance?
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