



**BID BULLETIN NO. 4**  
**For LBP-HOBAC-ITB-CW-20171012-01 (2)**

**PROJECT** : **LANDBANK Leadership and Development Center Building Construction**

**IMPLEMENTOR** : **Procurement Department**

**DATE** : **March 7, 2018**

---


This Bid Bulletin is issued to modify, amend or clarify an item in the Bid Documents. This shall form an integral part of the Bid Documents.

The modification, amendment or clarification is as follows:

- Clarification on bidder's query:

<b>BIDDER'S QUERY</b>	<b>LANDBANK'S RESPONSE</b>
Is soil investigation included in the hiring of the bored piling contractor?	<ul style="list-style-type: none"><li>• The soil investigation was already conducted and was the basis in the preparation of the structural design for the project. A copy of the result of the said investigation will be provided to the winning bidder as reference in the implementation of the bored piles.</li></ul>

- The deadline of submission and the schedule of opening of eligibility/technical and financial documents/proposals for the above project is re-scheduled to **March 15, 2018 11:00 A.M.** at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.

  
**ALWIN I. REYES, CSSP**  
Assistant Vice President  
Head, Procurement Department and  
HOBAC Secretariat