£ LANDBANK

PROJECT :

IMPLEMENTOR H

DATE H

BID BULLETIN NO. 2
For LBP HOBAC-ITB-GS-20170727-01(2)

One (1) Lot Monitoring Equnpment and Data Monitoring — 7|
System for the Clean Developmeint Mechanism Program of
Activities — Piggery Project

Procurement Department

February 1, 2018

This Bid Bulletin

procurement project is cancelled due to change in Bank’s requirements.

The bidders which have bought the bidding documents shall

amount they paid subject to submission of a letter-request and the orlglnal copy of the
LANDBANK Official Receipt issued to them.

Land Bank of the Philippines

is hereby issued to inform the bidders that the bidding for the above

be refunded of the

ALWIN I. REYES
Assistant Vice President
- Procurement Departmen’?
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