

BID BULLETIN NO. 1 For LBP-HOBAC-ITB-GS-20170913-02

PROJECT

One (1) Lot Supply, Delivery, Installation, Testing and

Commissioning of Various Airconditioning Units at Fifteen

(15) LANDBANK Offices

IMPLEMENTOR

Procurement Department

DATE

November 2, 2017

This Bid Bulletin is hereby issued for the information of the participating bidders that the submission and opening of bids for the above project is deferred until further notice.

ALWIN I. REYES, CSSP Assistant Vice President

Head, Procurement Department and

HOBAC Secretariat