SUPPLEMENTAL/BID BULLETIN NO. 4 For LBP-HOBAC-ITB-CW-20200121-01

PROJECT

LANDBANK

Baguio

Center

Building

Construction

IMPLEMENTOR

:

Procurement Department

DATE

March 23, 2020

This Supplemental/Bid Bulletin is hereby issued for the information of the participating bidders that the submission and opening of bids for the above project is deferred until further notice.

ALWIN I. REY'S, CSSP Assistant Vice President

Corporate

Head, Procurement Department and

HOBAC Secretariat