

SUPPLEMENTAL/BID BULLETIN NO. 3 For LBP-HOBAC-ITB-GS-20191023-01(2)

PROJECT

One (1) Lot Supply, Delivery and Installation of Fifty (50)

Units Thru-The-Wall Cash Deposit Machine with Four (4)-

Year Maintenance Package and Spare Parts

IMPLEMENTOR

Procurement Department

DATE

April 30, 2020

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

- 1) The Pre-Bid Conference is re-scheduled on May 15, 2020, 2:00 P.M. at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.
- 2) The deadline of submission and the schedule of opening of eligibility/technical and financial documents/proposals for the above project is re-scheduled to May 29, 2020, 10:00 A.M. at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.

WIN I. REYES, CSSP Assistant Vice President

Head, Procurement Department and

HOBAC Secretariat