

SUPPLEMENTAL/BID BULLETIN NO. 6 For LBP-HOBAC-ITB-GS-20190703-01(2); ITB-GS-20200304-01; and ITB-GS-20200305-03

PROJECTS

One (1) Lot Supply, Delivery, Installation, Testing and Commissioning of Variable Refrigerant Flow (VRF) Airconditioning Units at LANDBANK Sta. Cruz Office

Building

One (1) Lot Supply and Delivery of 65,500 pcs. EMV VISA

Debit Card with Personalization

Supply & Delivery of the following:

Lot 1 - 4,300 Pcs. Ribbon for EPSON Printer FX 2190

Lot 2 - 440 Pcs. Burroughs Black Multiline Print Inkjet

Cartridge (Genuine)

IMPLEMENTOR

Procurement Department

DATE

June 30, 2020

This Supplemental/Bid Bulletin is hereby issued for the information of the prospective bidders that the Pre-Bid Conference & submission and opening of bids for the above projects are deferred until further notice.

ALWIN I. REYES

Assistant Vice President
Head, Progrement Department and
HOBAC Secretariat