

SUPPLEMENTAL/BID BULLETIN NO. 1 For LBP-HOBAC-ITB-GS-20200323-01; ITB-GS-20200325-01; and ITB-GS-20200402-01

PROJECTS One (1) Lot Supply, Delivery and Installation of Systems

Furniture at LANDBANK Malolos Highway Office Building

One (1) Year Courier Services for LANDBANK Credit

Cards, Statement of Accounts and other Credit Card

Related Parcels

Supply and Delivery of 250 Units Gigabit Ethernet Switch

IMPLEMENTOR Procurement Department

DATE June 26, 2020

-This Supplemental/Bid Bulletin is hereby issued for the information of the prospective bidders that the Pre-Bid Conference & submission and opening of bids for the above projects are deferred until further notice.

ALWIN I. REYES

Assistant Vice President

Head, Procurement Department and

HOBAC Secretariat