



SUPPLEMENTAL/BID BULLETIN NO. 1 For LBP-HOBAC-ITB-GS-20221215-02

PROJECT

Two (2) Years Multi-Protocol Label Switching (MPLS) Leased

Lines Subscription for Various LANDBANK Field

Units/Offices and Offsite ATMs (54 Sites)

IMPLEMENTOR

HOBAC Secretariat Unit

DATE

March 24, 2022

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

- 1) The bidder/s are encouraged to use the Bid Securing Declaration as Bid Security.
- 2) Responses to bidder's query/clarification (Annex I).

ATTY HONORIO T. DIAZ, JR. Head, HOBAC Secretariat

RESPONSE TO BIDDER'S QUERIES AND/OR SUGGESTIONS

DATE	MAC. 20, 2023	
PROJECT IDENTIFICATION NO.	TTB:GS-20221215-02	
PROJECT NAME	MULTI PROTOCOL LABEL SWITCHING (MPLS) LEASED LINES 54 sites	
PROPONENT UNIT/ TECHNICAL WORKING GROUP	Network Operations Department	

Item No.	Portion of Bidding Documents	Queries and/or Suggestions	LANDBANK's Response
1.	Annex 3.2 (TOR/Technical Requirements)	Service Level Commitments a) Can we offer FAST L2 product with 98.3% SLA for this	As specified in the TOR, the required services is MPLS. Also, please refer to TOR #3.2 and 3.3 (Technical Requirement).
		Bid	3.2 Service reliability must be ensured with an overall uptime of not less than 99.5%. 3.3 The MPLS Service, a dedicated point-to-multipoint connection terminating at LBP's Point A and Point B locations.
2.	N/A	N/A	N/A

ANNEX I