



**LANDBANK**

SERVING THE NATION



**BAGONG PILIPINAS**

**SUPPLEMENTAL/BID BULLETIN NO. 1  
For LBP-ICTBAC ITB-GS-20240212-01**

**PROJECT** : Two (2) Years Subscription and Installation of Point to Point  
Metro Ethernet Leased Lines - 10 Sites

**IMPLEMENTOR** : ICT-BAC Secretariat Unit

**DATE** : 26 APRIL 2024

---

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

1. The bidder/s are encouraged to use the Bid Securing Declaration as Bid Security.
2. Responses to bidder's query/clarifications per attached Annexes G-1 and G-2.
3. Please be reminded that the deadline of bid submission and opening is on 03 May 2024 at 10A.M. Late submission of bids is not allowed.

  
**EVP LEILA C. MARTIN**  
Chairperson


# RESPONSE TO BIDDER'S QUERIES AND/OR SUGGESTIONS

DATE	April 22, 2024
PROJECT IDENTIFICATION NO.	<b>ITB-GS-20240212-01</b>
PROJECT NAME	<b>Two (2) Years Subscription and Installation of Point-to-Point MetroEthernet Leased Lines – 10 Sites</b>
PROPOSER UNIT/ TECHNICAL WORKING GROUP	Network Operations Department


Item No.	Portion of Bidding Documents	Queries and/or Suggestions	LANDBANK's Response
1.		Can we do Port Activation on the proposed CPE at (HO, Malate, Manila Site) and at the (West Ave, QC Site)? Means that all the circuits will be on the same CPE.	Yes, You may use existing CPE and make a Port activation as long as the Bandwidth requirement will be met.
2.	<b>Technical Requirements.</b> <b>3.2 Physical/last-mile connectivity to the remote facility should be provided by means of fiber optic cable, including the installation of cable and conduit from telco facility (node) up to the remote site (booth/server rack/room)</b> <b>3.3 Hardware/modem connection port type must be Ethernet.</b>	3.2 Requesting if we can conduct site visit to be able to check the needed conduit & cabling requirement. Kindly provide site schedule and SPOC. 3.3 Is router installation for each site required?	3.2 Yes. Please send us an email requesting for a site survey and we will provide work permit and schedule.  3.3 Modem/CPE/switch will be provided by the winning vendor.  Router will be provided by the Bank.
3.	<b>Implementation Timeline and Acceptance:</b> <b>4.1 Installation works on items/sites should be accomplished and connection launched within 45 calendar</b>	May we request for longer period than 45 calendar days?	45 Working days - is based on the guidelines of Procurement. Should there be a delay on the delivery of equipment and implementation, the winning vendor may request extension with justification..

	<b>days after receipt of the Notice to Proceed from LBP Procurement Department and memo recommendation from NOD to proceed on the implementation whichever comes later</b>		
--	--	--	--

Prepared by:

  
 Marja Linda Amor M. Lavarez  
 ITO, NOD

Reviewed by:

  
 Archieval B. Tolentino  
 Head, NOD