



NOTICE OF POSTPONEMENT OF BID OPENING

ITB No. 2024-053

Construction of Offsite ATM Booth for Baguio-Naguilian Branch at LGU Sablan including supply, delivery and installation of one (1) Horizontal signage with digital timer switch (3.6mL x 0.615mH), one (1) Acrylic Frame Panel and one (1) Directional Signage

Notice is hereby issued **POSTPONING** the scheduled Bid Opening of the above-mentioned bidding. The said activity is postponed due to the Malacañang declaration of suspension of work due to the prevailing inclement weather condition brought about by Tropical Storm "Kristine" affecting the whole country, particularly the island of Luzon. However, the deadline for the submission of bids is still on October 23, 2024, 9:00 A.M.

The new schedule for the Bid Opening is on October 28, 2024, 11:00 A.M. at 3rd floor LANDBANK Pangasinan Corporate Center, McArthur Highway, Nancayasan, Urdaneta City, Pangasinan.

This Notice of Postponement is being issued in accordance with Section 29 of the Revised IRR of RA 9184.

Issued this 25th day of October 2024.

AVP KATHLEEN D. FERNANDEZ
RBAC Chairperson, Northwest Luzon

